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1. B CECCON [S—tET{Aﬂ':‘ Sfahﬁer Chemical Company

ENGINEERING CENTER __~~"_ | Dobbs Eerry, New York 10522 / Telephone (Area Code 914) OWens 3-1200

July 2, 1969

Continental Wrecking Company, Inc.
1632 East 134 Street
Chicago, Illinois 60617

Gentlemen:

Enclosed you will find the specifications for the
removal of certain equipment at our Weston Michi-
gan plant. Before making an inspection we would
suggest that you call our Mr, C, E, Hausknecht at
the plant, telephone # 313-436-3171 and arrange
for an appointment and tour of the site.

I would appreciate having your estimate in my off-
ice by July 14, as it is our intention to award and
get the job started as soon as possible.
Very truly yours,
STAUFFER CHEMICAL COMPANY
Irving Altman, Manager
Surplus Equipment Section

JA:cl
encl.
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Miscellaneous piping as directed

Platform level-remove and ship agitator and drive
on 4' steel tank.

Remove and ship 3' diameter x 3' s.s. pressure
tank with agitator.

Remove and scrap the following: 4" diameter and
4' steel jacketed tank where agitator and drive
were removed. One 4' diameter x 4' steel tank.
All connecting piping as directed.

Bldg. 104-Platform, remove and ship 1500 gallon s.s. jacketed
reactor with agitator, drives and controls.

Remove Sharple Super P-16 centirifuge.

Remove and ship agitator drive from 8' diameter
x 8' steel tank.

Remove and scrap connecting piping as directed.

Bldg. 401-Exterior North Side, remove and ship agitator and
drive on the 5000 gallon s.s. storage tank.

‘Remove and relocate 5000 gallon storage tank as
directed.

EXTERIOR CONCRETE STORAGE PAD

Remove and ship miscellaneous equipment now located on Storage
Pad, as directed by the plant engineer.

Remove and ship all équipment in field north of Storage Pad,
as directed.

Remove and ship and/or scrap nine Bull gears east of Storage
Pad, as directed by plant engineer.

b. Remove all process and auxiliary piping, pumps calves,
conduit , wiring, switchgear, etc., as may be directed
by the Plant Engineer.

¢. Sprinkler systems and piping, all utility piping and elec-
tric licht wiring to remain unless otherwise noted or re-
quested by the Plant Engineer.

d. Remove all instruments, instrument panels and instrument
tubing as directed by the Plant Enginszer.

e. Remove grating and equipment supporting steel as requested
by Plant Engineer.

f. Remove equipment from vards as directed by Plant Engineer.

g. All instructions from the Plant Engineer pertaining to this
dismantlement or equipment removal shall be otained by the

contractor in writing.
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h. All labor, equipment and burning materials to be supplied
by contractor. Insurance certificates as required to be
furnished to Stauffer and Gelb before work starts.

ALTERNATE BLDG.

Remove all equipment concrete foundations flush with adjoin-
ing floors or grade as directed by Plant Engineer.



SE-7

GENERAL CONDITIONS

CONTRACTS IMVOLVING DISMAMTIEMENTS

TAUFFER CHEMICAL COMPANY

Contractor agrees that Contractcr has had a reasonahkle
opportunity to inspect and hes inspected the dismantling
site and the properiy to be dismantlzd hereunder and relies
on Contractor's own skill and experience in the business of
dismantling. Contractor further agrees that Contractor has
been fully informed, to Contractor's satisfaction, regarding
the nature and all of the conditions of the property to be
dismantled hereunder and of the Stauffer plant where the
work is to ke done so far as it affects the dismantling
operations to be performed hereunder. For the foregoing
reasons, Contractor agrees tnat Contractor zhall have no
claim against Stauifer for adjustment of consideration here-
under or of any other naiture, bscause of the conditions
actually encountered by Contractor in the course of Con-
tractor's work hereunder or because of any variance between
such conditions and those belisved by Contractor to exist
prior to the comaencement of such work.

CHANGES AND EXTRA WORK

Stauffer may, by written order; make changes in the work
or authorize additional work. 1In all cases where the
amount or character of the worl: is affected, an adjustment
of the compensation shall be made prior to performance of
the change or additiocnal work.

All extra work must be approved in writing by Stauffer
before said work is begun.

SAFETY AND HeEALTH

a. Contractor shall perform the work herein provided for
in a careful and workmarlike manner, taking such pre-
cautions as may be necessary or required to insure
the safety and protecticn of persons and property.

Page 1
- 12/67
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B SAFETY AND HEALTH -~ Continued

b. Stauffer hereby nctifies and cautions Contractor that
where as Stauffer knows of no particular hazard, other
than any hazard or hazards which Stauffer has given
Contractor notice, to be encountered in performing the
dismantling operations herein undertaken, nevertheless,
Contractor shall ke particularly on the alert against
any hazard that might exist or cccur during the course
of the dismantling operatcicons herein undertaken in
order to cause no injury or damage to any person or
property whatsoever.

O If equipment or buildings to e dismantled are in an
area adjacent to other operating eguipment, Contractor
shall exercise a high degree of care in carrying out
the dismantling work in order to avoid injury to
personnel or damage to operating equipment.

d. The Contractor and Contractor's employees will fully
comply with all Plant safety rules and regulations.

e. Contractor and Contractor's employees shall not
commence work in an area or kuilding without first
having received the necessary permission, instruction,
and identification from the Stauffer Plant Management.

i If Stauffer notifies the Contractor of any non-compliance
with the provisicns of this.Article and the action to ke
taken, the Contracior shall {immediately, if so directed,
or in not more than 48 hours after receipt of such notice)
make all reasonahbhle efforts to correct the existent
conditions. If the Contractor fails. to comply promptly,
Stauffer may stop all or any part of the work hereunder.
When satisfactory corrective action is taken by the
Contractor, a start order will be issued by Stauffer.

No part of the time lost due to any such work stoppage
shall be made the subkject for claim for extension of
time or for excess cost or damages by the Contractor,

4. SCHEDULE

Contractor shall commence dismantling operations upon written
notification by Stauffer of the starting date and shall complete
same in accordance with schedule furnished by Stauffer. Contractor
shall adheére to a working schedule of eight {8) hours per day, _
five (5) days per week (Saturdavs, Sundays, and holidays excluded).
Neither party shall be liable for delays caused by fire, flood,

Page 2
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4, SCHEDYLE - Continued

accident, labor trouble. war, act of Government or any
other cause beyond its reasonakle control, but shall use
all reascnable efforts to minimize the extent of the delay.

5. INDEMNTITY

Contractor assumes full, complete and sole responsibility
and liability for all injuries, losses and damages, both
personal and propacty, to any person, persons, firm or
corporation including, but not limited to, Stauffer, its
employees, agents, contractors, and subcontractors and the
employees, agents and subcontractors of Contracter, or for
any claim of any nature or character whatsoever, arising out
of or attributable to the performance of, or the failure to
perform, the services undertaken or the condition of the
property to be dismantled under this contract. Contractor
further undertakes and agrees to indemﬁify and save Stauffer
free and harmless from any and all claims for damage to any
property or for the injury to or death of anv person arising
out of or attributakle to the performance or nonperformance
of the services under this contract. )

6. NON-WARRANTY

Stauffer makes no warranty, express or implied, as to the
quantity, quality, kind, character, condition, merchant-
ability, or fitness for any particular purpose of any eguip-
ment, facilities, related materials and other property to
which Contractor becomes entitled in accordance with this

contract.

The materials and/or eguipment covered by this contract may
be contaminated with teoxic, corrosive, or otherwise dangerous

foreign matter.

Stauffer shall not be liable under any circumstances for any
damages to person or property resulting from the préseﬁce'of
any foreign matter contained in the materials and/or equip-
mant. Contractor agrees to indemnify and save harmless
Stauffer from any and all claime or liability arising out of
the handling, storage, use, resale, or other disposal of the
materials and/or eguipment.
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8.

INSURANCE

Contractor agress he has qualified or will qualify promptly
and will make all pavments under the terms of the unemployment
compensation law of the State in which work is performed and
that he will require each sukcontractor, if any, to do the
same. Contractor shall, at his expense, carry insurance of
minimum limits as follows:

a. Workmen's Compensation Statutory.

b Public Liability Bodily Injury {incl. Automolile,
all classes)  $100,000/$300.000.

&. Public Liabiiity Property Damage {incl. Automokile,
all classes) $100,000.

d, Contractors’ Contractual Insurance.

e. Pubklic Liability Insurance Certificate must include

a clause specifically nrotecting Owner (Stauffer)
against damages ox claims arising from explosion,
collapse or damages to underground utilities during
Contractor's activities on COwner's property.

Fu All insurance certificatns supplied hereunder shall make
specific reference to Contractor's obligations and respon-
sibilities to Stauffer among which obligations are those
contained in Article 5 ~ Indemnity, and Article 6 - Non-
Warranty above. All insurance certlilcates must be in
the possession of Stsuffer prior to the commencnment of
work hereunder and must contain a statement from the
insurance company to the effect that they will not cancel
or make any material changes in the policy without first
giving Stauffer ten (10) days prior written notice. . With
any subcontractor(a), Contractor must supply evidence of.
Contractor's protective insurance in the above amounts,
or CertlLLCaEES or subcontractor's insurance of a type
and amount as required from Contractor. - In the event
that'Sﬁauffer gives written consent to the performance
of the dismantling work by a sukcontractor(s), Contractor
shall inform the insurers cf Contractor that the work
herein undertaken shall be performed by a subcontractor (s).

SUPERVISTION

Contractor shall keep on the work a compstent supervisor, who
shall te his avthorized representative for all purposes under
this contract.
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10,

i S

COMPLIANCE WITH REGULATIONS

Contractor shall comply with all laws and regulations of
governmant authorities, federal, sta+e, county, municipal

or other, which relate to Coutractor's business in general
and to Contractor's obligations under this agreement, and
shall procure, at no expense to Stauffer all vermits,
licenses, certificates or any other authorization whatsoever
which may be required by such l=z2ws, ordinances, rules and
regulations.

TERMINATION

If Contractor should be adjudged a bankrupt, or should make

a general assignment for the benefit of his creditors, or if

a receiver should be appointed on account of his insolvency,
or if he should fail to make prompt payment to subcontractors
or for materials or labor, or disregard laws, ordinances -0Y
other governmental regulations, or viclate any provisions of
the contract, Stauffer may, on giving seven (7) days written
notice, terminate Contractor's services, take possession of
the premises and all things thereon and finish the work in any
manner sultable to Stauffer. In the event of such terminaticn,
Stauffer shall hold the Contractor responsible for such work
of completion. ‘

WORKMANSHIP AND EMPIOYEES

The work shall ke executed in the most workmanlike manner by
gualified and efficient workers. Contractor and Contractor's
employees will confine themselves to the site of the work
only and while on Stauffer property go to and from the job
site only by routes ae51qn1ted by Stauffer.

Contractor and Contractor's employees shall comply with any
rules which may be in force r=zlating to the entry of ‘Contractor
and Contractor's employees to the plant. Contractor shalT have
exclusive contrcl 2f the manner and method of-performlng the
work and shall be responsible for pérsons engaced on the work.
None of said persons shall constitute an emplovee of Stauffer.
Contractor represents to Stauffer that it has the necessary
experience, skill, ability, ecuipment and appliances to
accomplish the work involved under this contract. Contractor
shall complete the dismantling operations in a tidy and work-
manlike fashion, and at the completlon of the work herein ,
undertaken, shall leave said disméntling site in a clean and
clear condition and to the satisfaction of the 3tauffer Plant
Management.

(¢31]
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S.E.S DISMANTLEMENT D-114

"EXHIBIT A"

The facilities and equipment listed herein shall be dismantled
and/or removed by the Contractor. Contractor shall perform all
work as outlined herein,

WESTON PLANT:

a. Remove all process equipment, i.e., exchangers, kettles,
dryers, reactors, tanks, etc., from buildings as listed
or as directed by Plant Engineer and load on trucks and/
or railroad cars for shipping. Provide necessary block-
ing, cribbing, etc. plus labor tc properly protect and
ship equipment. Equipment noted to be shipped is to be
sent from this plant to ancther site and must be prepared
for transport.

Bldg. 101-Dismantle, match mark and remove double drum
dryer, hood, motors, drives, and screw conveyors,
load for shipping.

Remove for ligh%ning agitators, one without
drive, that are now mcunted on tanks, prepare
for shipping.

Remove two pumps with motors that are now con-
nected to tanks and prepare for shipping.

Remove one drum shaker and motor and prepare
for shipping.

Remove and scrap three mix tanks (open top),
piping to and from tanks and dryer as directed.
Valves, strainers etc. to be salvaged and re-
turned to the plant for their disposal as dir-
ected.

Bldg. 10Z2-Remove 40" centrifuge, drive and controls, pre-
pare for shippinc.

Remove one 3' x 3'6" s.s. pressure tank., pre-
pare for shipping.

Remove one 5' diameter x 6' s.s. tank, prepare
for shipping.

Remove one 3'6" diameter x 776" vertical dished
s.s. tank, prepare for shipping.

Remove one soitator from 3' diameter x 2' steel
tank, prepare for shipping.

Remove and scrap the following: 3' diameter x
2" steel tank, piping and receiving tank at cen-
trifuge.



12.

13,

14.

15.

16.

TERMS OF PAYMENT

If the Contractor's kid results in payment of the contract
price to Stauffer, said sum shall be paid prior to the
commencement of the work. If the Contractor’'s bid results

in a payment to the Centractor from Stauffer, the money shall
be paid upon completion of the work to the satisfaction of
Stauffer.

DISCONNECTIONS

Stauffer shall disconnect all service and process lines which
are incidental to the building and/or facilities to ke dis-
mantled under this contract. Contracter shall dismantle said
lines from the point of disconnection to the point of termi-
nation within the dismantlement area. Stauffer shall make
available to Contractor at the nearest outlet to the dis-
mantling site, 1if availakle, electrical power and water at

no charge to Contractor. Centractor, however, shall run the
necessary lines at its own expense from the source to the
dismantling site in accordance with Plant safety practices
and regulations.

RELEASE OF LIENS AND CLAIMS

After completion of the work, Contractor shall furnish Stauffer
a complete "Release of Lien: and Claims" in form satisfactory

to Stauffer. If any lien is filed or remains unsatisfied after
final payment, Contractor shall indemnify Stauffer for all costs
incurred in discharging such lien.

SUBCONTRACTS

Contractor shall not subcontract work without prior written
consent of Stauffer. Rejection by Stauffer of any proposed
sukcontractor shall rnot obligate Stauffer for additional cost.
If required, the Contractor will furnish Stauffer a copy of
any subcontracts.

ASS IGNMENT

With respect to Contractor, this contract or any part thereof
shall not be assignable without the prior written consent of
Stauffer, and any assignment made withocut such consent shall
be void.
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17.

18.

19.

PERI'ORMANCE BOND

Contractor shall ipdicaiz with his bid, the premium rate per
$1,000.00 for a performance bond to be furnished to Stauffer
to assure the faithful performance of the contract, in the
event a performance bond 1s reqguired.

INCONSISTENCIES

The articles of these "General Conditions" shall govern to
the extent that they conflict with any provision included
in the Contractor's proposal.

INTEGRATION

This contract, when executed. contains the entire agreement
between the parties. There are no previous contemporary .
understandings, representations or warranties not set forth
herein. No subsequent modifications of this contract shall
be of any force or effect unless in writing, signed by the
party claimed be bound thereby.
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